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Glossary of 

Terms, Abbreviations, and Acronyms 

 
ABC – Approved Budget for the Contract. 

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (Approved IRR of RA 12009, Section 5[c]) 
 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (Approved IRR of 

RA 12009, Section 5[d]) 
 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. 

(Approved IRR of RA 12009, Section 5[e]) 
 

BIR – Bureau of Internal Revenue. 
 

BSP – Bangko Sentral ng Pilipinas. 
 

CDA – Cooperative Development Authority. 
 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (Approved IRR of RA 12009, Section 5[i]) 
 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 
 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 
 

CPI – Consumer Price Index. 
 

DOLE – Department of Labor and Employment. 
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DTI – Department of Trade and Industry. 
 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (Approved IRR of RA 12009, 

Section 5[a]). 
 

GFI – Government Financial Institution. 
 

GOCC – Government-owned and/or –controlled corporation. 
 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (Approved IRR 

of RA 12009, Section 5[n]) 
 

GOP – Government of the Philippines. 
 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (Approved IRR of RA 12009, Section 

5[r]) 
 

LGUs – Local Government Units. 
 

NFCC – Net Financial Contracting Capacity. 
 

NGA – National Government Agency. 
 

PCAB – Philippine Contractors Accreditation Board. 
 

PhilGEPS - Philippine Government Electronic Procurement System. 
 

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 
 

PSA – Philippine Statistics Authority. 
 

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 
 

UN – United Nations. 
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Section I. Invitation to Bid 

Republic of the Philippines 

Department of Science and Technology 

PHILIPPINE NUCLEAR RESEARCH INSTITUTE 

Commonwealth Avenue, Diliman, Quezon City 

 

INVITATION TO BID FOR THE STRUCTURAL 

RETROFITTING OF TRENCH A (FORMERLY TRENCH B) AT 

THE RADIOACTIVE WASTE MANAGEMENT FACILITY 

STORAGE BUILDING 

 
1. The Philippine Nuclear Research Institute, through the Department of Science and 

Technology – Grants-In-Aid (DOST- GIA) intends to apply the total sum of Three 

Million Seventy-Six Thousand Sixty-One Pesos and Fifty-Seven Centavos 

(₱3,076,061.57) being the Approved Budget for the Contract (ABC) to payments under 

the contract for the project Structural Retrofitting of Trench A (Formerly Trench B) at 

the Radioactive Waste Management Facility Storage Building under PR No. 25-04-

0739. Bids received in excess of the ABC shall be automatically rejected at bid opening. 

 

2. The Philippine Nuclear Research Institute now invites bids for the above Procurement 

Project. Completion of the Works is seventy-five (75) government working days. 

Bidders should have completed a contract similar to the Project. The description of an 

eligible bidder is contained in the Bidding Documents, particularly, in Section II 

(Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non- 

discretionary “pass/fail” criterion as specified in the Approved Implementing Rules and 

Regulations (IRR) of Republic Act (RA) No. 12009. 

 

4. Interested bidders may obtain further information from the Philippine Nuclear Research 

Institute and inspect the Bidding Documents at the address given below. 

 

5. A complete set of Bidding Documents may be acquired by interested Bidders from 8:00 

am to 3:00 pm on June 05 – 25, 2025, Monday thru Friday, from the Philippine Nuclear 

Research Institute and upon payment of a non-refundable fee, pursuant to the latest 

Guidelines issued by the GPPB, in the amount of Five Thousand Pesos (₱5,000.00) to 

the PNRI Cash Section, FAD. 

It may also be downloaded from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Philippine 

Nuclear Research Institute, provided that bidders shall pay the applicable fee for 

the Bidding Documents not later than the submission of their bids. 

6. The Philippine Nuclear Research Institute will hold a Pre-Bid Conference on June 13, 

2025, Friday, 10:00 AM through videoconferencing/webcasting via Microsoft Teams, 

which shall be open to prospective bidders. 
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7. Bids must be duly received by the BAC Secretariat through manual submission at the 

3rd Floor Conference Room, NART Building, PNRI Compound, on or before June 

25, 2025, Wednesday, 10:00 AM. Late bids shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16. 

 

9. Bid opening shall be on June 25, 2025, Wednesday, 10:00 AM at the 3rd Floor 

Conference Room, NART, Building, PNRI Compound. Bidders may opt to attend 

physically or virtually. A link will be provided to Bidders/bidders’ representatives who 

choose to attend the opening virtually. 

 

10. The Philippine Nuclear Research Institute reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract award 

in accordance with Sections 64 and 70 of the Approved Implementing Rules and 

Regulations (IRR) of RA No. 12009, without thereby incurring any liability to the 

affected bidder or bidders. 

 

11. For further information, please refer to: 

 

PHILIPPINE NUCLEAR RESEARCH INSTITUTE 

 

Hidie S. Gocuyo , Administrative Officer V 

Head BAC Secretariat 

929-6011 to 19 Loc. 259/Fax. 920-8760 

bac@pnri.dost.gov.ph 
 

12. You may visit the following websites for downloading of Bidding Documents: 

http://www.philgeps.gov.ph 

http://www.pnri.dost.gov.ph 
 

 

 

 

VALLERIE ANN I. SAMSON, Ph.D.  

    Deputy Director and Chairperson  

        Bids and Awards Committee 

http://www.philgeps.gov.ph/
http://www.pnri.dost.gov.ph/
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Section II. Instructions to Bidders 
 

1. Scope of Bid 

The Philippine Nuclear Research Institute invites Bids for the project Structural 

Retrofitting of Trench A (formerly Trench B) at the Radioactive Waste Management 

Facility Storage Building. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 

2.1. The GOP through the source of funding as indicated below for 2025 in the 

amount of Three Million Seventy-Six Thousand Sixty-One Pesos and Fifty-

Seven Centavos (₱3,076,061.57) 

 

2.2. The source of funding is: NGA, Special Appropriations  

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 12009 and 

its Approved IRR, including its Generic Procurement Manual and associated policies, 

rules and regulations as the primary source thereof, while the herein clauses shall serve 

as the secondary source thereof. 

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract. They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 
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5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

52.4.2.4 of the Approved IRR of RA 12009. 

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 52.4.2 of the 

Approved IRR of RA 12009. 

 

6. Origin of Associated Goods 
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 

The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) of the 

Project. 

 

The Procuring Entity has prescribed that Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 52.4 of the Approved IRR of 

RA No. 12009 pursuant to Section 52.1 thereof. 

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage. Subcontractors identified during the bidding may be changed during the 

implementation of this Contract. Subcontractors must submit the documentary 

requirements under Section 52.1 of the Approved IRR of RA No. 12009 and 

comply with the eligibility criteria specified in ITB Clause 5 to the  

implementing or end-user unit. 
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7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract. The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address {[insert if applicable] and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents. Such requests must be in writing and received by the Procuring 

Entity, either at its given address or through electronic mail indicated in the IB, at least 

ten (10) calendar days before the deadline set for the submission and receipt of Bids. 

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents. 

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines. For 

Contracting Parties to the Apostille Convention, only the translated documents 

shall be authenticated through an apostille pursuant to GPPB Resolution No. 

13-2019 dated 23 May 2019. The English translation shall govern, for purposes 

of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided. These key 

personnel must meet the required minimum years of experience set in the BDS. 
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10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 60.2 of the Approved IRR of RA 

No. 12009. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications. Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines. 

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder. However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in Philippine Pesos. 

 
 

15. Bid Security 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 
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15.2. The Bid and bid security shall be valid for one hundred twenty (120) days. Any 

bid not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive. 

 

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid. 

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification. 

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB. 

 

18. Opening and Preliminary Examination of Bids 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat. 

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 58 of the Approved IRR of RA No. 

12009 shall prevail. 

 

18.2. The preliminary examination of Bids shall be governed by Section 59 of the 

Approved IRR of RA No. 12009. 

 
 

19. Detailed Evaluation and Comparison of Bids 
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall 

consider the conditions in the evaluation of Bids under Section 61.2 of Approved 

IRR of RA No. 12009. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity. Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately. 
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19.3. In all cases, the NFCC computation pursuant to Section 52.4.2.6 of the  

Approved IRR of RA 12009 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

 

20. Post Qualification 
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

 

21. Signing of the Contract 
 

The documents required in Section 66.5 Approved IRR of RA 12009  shall form part of 

the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 

Bid Data Sheet 
 

ITB Clause  

3 Prospective bidders whose experience is at least ten (10) years shall be allowed 

to participate in the bidding. 

5.2 The Bidder must have completed, within the period specified in the Invitation 

to Bid, a single contract that is similar to this Project, equivalent to at least fifty 

percent (50%) of the ABC.  Further, bidders whose offices are not based in 

Metro Manila should have completed projects within Metro Manila similar to 

the project to bid, so that the Procuring Entity can verify the quality of 

workmanship. 

For this purpose, contracts similar to the Project refer to General Building. 

7.1 Subcontracting is allowed. The Contractor shall be solely responsible and liable 
to its sub-contractor in all aspects of the project. 

10.3 The Bidder must be a PCAB licensed contractor with License Classification on 

General Building at least Category C or D. The Bidder must also be a registered 

contractor for government projects with Size Range at least Small B for 

Building and Industrial Plant. 

10.4 The minimum work experience requirements of key personnel to be assigned 

for the project shall be provided in the Key Personnel (Format of Bio-Data) 

form. 

10.5 The minimum major equipment requirements for the project shall be provided 

in the List of Equipment, Owned or Leased and/or under Purchase Agreements, 

Pledged to the Proposed Contract form. 

12 No further instructions. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than ₱61,521.23 if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

 

b. The amount of not less than ₱153,803.08 if bid security is in Surety 

Bond. 

If a surety bond will be used, the following are the requirements: 

a. Must have the original receipt; 

b. Must be callable on demand; 

c. Certified by the Insurance Commission that the surety company is 

authorized to issue such security. 
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15.2 The Bid and bid security shall be valid for one hundred twenty (120) days 

16.0 An additional two (2) copies (Copy 1 and Copy 2) of the first (Technical) and 

second (Financial) components of its Bid are to be submitted by each bidder. 

19.2 Partial bids are not allowed. 

20 No further instructions. 

21 Additional contract documents relevant to the Project to be submitted by the 

successful bidder: 

(1) Construction Schedule and S-curve 

(2) Manpower Schedule 

(3) Construction Methods 

(4) Equipment Utilization Schedule 

(5) Construction Safety and Health Program approved by the DOLE 

(6) PERT/CPM and 

(7) All Risk Insurance 
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Section IV. General Conditions of Contract 

1. Scope of Contract 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 12009 and its Approved IRR, 

including the Generic Procurement Manual, and associated issuances, constitute the 

primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation. Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract. 

 

This is without prejudice to Sections 112.1 and 112.2 of the Approved IRR of RA 12009 

 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment. 

 

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities. The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works. 
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The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 68 of the Approved IRR of RA 12009. 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to RA 

No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

 

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty 
 

7.1. In case the Contractor fails to undertake the repair works under Section 90.2.2 

Approved IRR of RA 12009, 

7.2.  the Procuring Entity shall forfeit its performance security, subject its 

property(ies) to attachment or garnishment proceedings, and perpetually 

disqualify it from participating in any public bidding. All payables of the GOP 

in his favor shall be offset to recover the costs. 

 

7.3. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity. Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 
 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC. 

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC. If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished. Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 
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15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating and 

maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 

Special Conditions of Contract 
 

GCC Clause  

2 The Intended Completion Date is October 2025. 

3.1 No further instructions. 

4 The Contractor shall employ the following Key Personnel: 

(a) Registered Civil Engineer                

(b) Foreman (with 5 years supervisory experience)  

(c) Skilled Workers (Carpenter Mason, Electrician, Plumber and 

Welder with at least 5 yrs. experience) 

 

Note:  Foreman and workers are required to be full time/present on 

site throughout the duration of the contract. 

 

5 Within seven (7) calendar days from receipt of the Notice of Award, the 

successful Bidder shall furnish the performance security in any of the 

forms prescribed in Section 68 of the Approved IRR of RA 12009 or a 

Performance Securing Declaration. 

6 A Site Inspection is required to prospective bidders. A Certificate of Site 

Inspection shall be issued by PNRI and will form part of Eligibility 

Requirements. 

7.2 Warranty: 

The warranty shall be based on prescribed warranty provisions of the 

Approved IRR of RA 12009. 

1. From the time project construction commenced up to final 

acceptance, the contractor shall assume full responsibility for the 

following: 

a) any damage or destruction of the works except those 

occasioned by force majeure ; and 

b) safety, protection, security, and convenience of his 

personnel, third parties, and the public at large, as well as 

the works, equipment, installation and the like to be 

affected by his construction work. 
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 2. One (1) year from project completion up to final acceptance or the 

defects liability period. 
 

The contractor shall undertake the repair works, at his own expense, 

of any damage to the infrastructure on account of the use of materials 

of inferior quality, within ninety (90) days from the time the HoPE 

has issued an order to undertake repair. In case of failure or refusal to 

comply with this mandate, the Procuring Entity shall undertake such 

repair works and shall be entitled to full reimbursement of expenses 

incurred therein upon demand. 
 

The warranty against Structural Defects and Failures shall be covered for 

Five (5) years from final acceptance, except those occasioned by force 

majeure. 

10 Day works are applicable at the rate shown in the Contractor’s original 

bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within five (5) days of delivery of the Notice of 

Award. 

11.2 The period between Program of Work updates should not be longer than 

ten (10) days 

 

The amount to be withheld for late submission of an updated Program of 

Work is Twenty Thousand Pesos (₱20,000.00). 

13 The amount of the advance payment shall not exceed 15% of the total 

contract price, less VAT and applicable withholding taxes 

14 The Contractor can only submit a request for progress payment under the 

following schedule of Statement of Work Accomplished (SWA): 

     Progress Bill No. 1: 25% or more work accomplished  

     Progress Bill No. 2: 50% or more work accomplished  
     Progress Bill No. 3: 75% or more work accomplished  

     Final Bill  

Such payment requests shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer. Materials and equipment delivered on the site 

but not completely put in place shall not be included for payment. 

15.1 The Contractor shall submit construction plans, showing the detailed 

drawing plans design prior to construction commencement. 
 

The Contractor shall submit as-built drawings after project completion. 

15.2 The Final Payment shall be withheld for failing to produce “as built” 

drawings. 
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Section VI. General Conditions and 

Specifications 
 

I. DEFINITIONS 

1. By “CONTRACTOR” is meant the individual, firm, partnership, corporation 

or association that undertakes the execution of the work specifies hereinafter. 

2. By “PNRI” is meant the Philippine Nuclear Research Institute or its duly 

authorized representative. 

 

II. SCOPE OF WORKS 

I. GENERAL REQUIREMENTS 

1. Mobilization and demobilization (manpower, tools, materials, 

equipment, etc.) 

2. Bonds and insurance 

3. Temporary facilities 

4. Project billboard 

5. As-built plans (signed and sealed by Architects/Engineers) 

II. CIVIL WORKS 

1. Site works 

1.1 Removal of existing paint for all beams, columns, and underslab 

using Stripsol 

1.2 Application of Rust Converter for all exposed rebars (Turco) 

1.3 Application of High-Pressure Epoxy Injection for all existing 

cracks using Sikadur 752 

2. Retrofitting existing beams at perimeter with steel jacketing (3-16mm Ø 

main def. bars at 0.10m o.c. with 10mm Ø U-stirrups) including 

chipping works and restoration 

3. Construction of new ± 0.25m thk. (4.10 l.m.) retaining wall (12mm Ø 

def. bars) sandwich to existing CHB wall, including waterproofing. 

4. Excavation and chipping works for the construction of new ± 0.3 m thk. 

(4.10 l.m.) retaining wall footing. Also includes restoration works for 

concrete flooring. 

5. Application of 1 layer of carbon fiber fabric spaced at 0.40m o.c. b.w. on 

existing slab. 

6. Supply and installation of formworks and falseworks, including 

stripping and striking procedures 

7. Supply, fabrication and installation of 14 sets of I-beam support bracing 

on beams and columns. 
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8. Painting works 

8.1 Plastering works including skim coating of uneven surfaces on 

walls 

8.2 Application of Sika Lanko 113 (+/-5 mm) mortar patch on 

all affected areas with carbon fiber (25 kg/bag) 

8.3 Application of Sika Lanko 103 (+/-5 mm) skim coat over 

mortar patch (20 kg/pail) 

8.4 Three coats of latex paint (white) for all under slabs, beams, 

columns, and walls, including exposed electrical pipes 

9. Application of self-levelling epoxy on concrete flooring 

10. Provision of concrete pathway 

11. Provision of storm drainage including supply and installation of trench 

gratings 

12. Waterproofing application on the exterior side of Storage A and B, 

+/-0.50-m ht adjacent to concrete pathway. 

 

III. ELECTRICAL WORKS 

1. Supply and installation of fluorescent lighting fixtures including 

distribution circuits. 

2. Supply and installation of emergency lights including distribution 

circuits. 

3. Supply and installation of convenience outlets including distribution 

circuits. 

4. Dismantling of existing electrical wirings. 

 

III. MATERIAL SPECIFICATIONS 

REINFORCED CONCRETE WORKS 

Cement Portland cement conforming to ASTM C-150 

Fine Aggregates White Sand 

¾” crushed gravel that is in SSD state, free 

Coarse Aggregates 

 

 

 

Deformed bars 

from injurious amount of clay loam and 

deleterious materials conforming to ASTM 

C-33 or C-330 

Grade 40 for Ø10-mm and smaller 

Grade 60 for Ø12-mm and bigger 

Phenolic Board 3/4” thick 

Cocolumber 2” x 2” x 8’ 
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Concrete Nail 2-1/2” 

Common Wire Nail 2-1/2” 

GI Wire Gauge 16 

1 part cement 

Concrete Mixture 4000 psi (Site Mix) 2 parts sand 

3 parts gravel 

 

RETROFITTING WORKS 

Carbon Fiber Fabric Sikawrap 230C 

Bonding Agent Sikadur 752 for repair of all existing cracks 

Sikadur 330 for Sikawrap 230C 

Sikadur 732 as surface primer prior to concrete 

pouring (retaining walls) 

Epoxy Injection Fischer Em Plus 390S 

 

 

CIVIL WORKS 

Waterproofing Bentonite Waterstop Strip 

Sika Davco K10 Water-based polyurethane 

waterproofing 

Sika Davco K11 Cementitious waterproofing for 

exterior walls 

PVC Pipes 8” dia x 3.00-m (S-1000) 

45-degrees elbow 8” (S-1000) Neltex 

PVC Cement 

 

METAL WORKS 

I-beam support bracing 8 x 8 x 48 x 6.00-m I-beam 

1/2" x 4' x 8' MS Plate 

3/4" dia. x 6" Expansion Bolts Oxyacetylene 

gas 
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Welding rod (Fuji weld) 

Grinding Disc 4" 

Cutting Disc 4" 

Heavy Duty Concrete Drill bit 3/4" 

Heavy Duty Metal Drill bit 3/4" Red 

Oxide 

Epoxy paint 2-coats 

Trench Gratings Galvanized serrated steel trench gratings (0.30-m 

width x 1.00-m length x +/-25-mm ht) 

Angle bar 1” x 1” x 4-mm thick x 6.00-m 

 

 

PAINTING WORKS 

For affected surfaces with carbon fiber Sika Lanko 113 Mortar Patch 

Sika Lanko 103 skim coat 

For Masonry and Ceiling Latex Paint (Boysen) 

For Flooring Self-levelling epoxy with silica sand (green), 

“Sika” brand 

 

 

ELECTRICAL WORKS 

Electrical outlet box 
Aluminum die cast, UL listed (115-mm x 70- 

mm x 50-mm) 

Flourescent Fixtures 18-W LED Industrial type double, T8 

Wires and Cables THHN/THWN, UL Listed 

Emergency Lights Rechargeable, twin head lamp (2x3W) High 

Power SMT LED with Lithium Iron Phosphate 

battery (LiFePo4), Dual Color Daylighjt/Warm 

White 

Convenience Outlet 
Wide Series, Socket Outlets conform to the 

IEC60884-1 standard, 16A, 250 Full rating 
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Lighting Switches 
Wide Series, Conform to the IEC60669-1 

standard (16A, 250V) 

 

IV. CONSTRUCTION REQUIREMENTS 

A. CIVIL WORKS 

1. RETROFITTING WORKS 

a. Strengthening works shall be done by a structural retrofitting 

specialty contractor. 

b. The specialist contractor should have the following 

classification: 

i. At least category "A" classification from PCAB. 

ii. Portfolio should show completed structural retrofitting 

works with client reference. 

iii. Structural retrofitting contractors should be able to always 

assign a licensed civil / structural engineer during 

construction. 

c. The specialist contractor should submit carbon fiber 

specifications, certificate of testing, brochures and other related 

documents for review, comment, and approval by the structural 

engineer. 

d. The detailed additional strengthening plan in 20"x30" format 

should be submitted by the specialist contractor for review and 

approval. The detailed plan should show the location of the 

member and other pertinent data. 

e. Specialty strengthening contractor to apply Sikadur 752 high 

pressure epoxy injection to all visible structural cracks 

f. Planted columns/new beams rebar layout is subject to actual 

existing rebar layout of the existing column/beam where it will 

be chemically anchored into. 

g. No new chemically anchored main bars shall fall within the 

concrete covers of existing members that will hold them 

h. All chemically anchored rebars should only be inside concrete 

cores. Column/beam tie/stirrup shall follow the on-site vertical 

rebar layout. 

i. A pull-out test shall be conducted to ensure proper anchoring of 

new rebars. 

j. For the retaining wall: 

i. For the horizontal bars: Drill 150mm and apply Fischer FIS 

EM chemical injection or approved equivalent before placing 

12mm horizontal bars on to the side of the existing columns. 

Roughen contact surface of new and existing 
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member and apply concrete surface primer (Sikadur -732 

epoxy resin bonding agent or approved equivalent) before 

pouring of new concrete 

ii. Verify any conflict of RW footings with underground utilities 

before excavation and consult with structural engineer for 

any supplementary details. 

2. WELDING WORKS 

a. Hot Works Permit shall be secured prior to all welding works. 

Full safety gear shall be provided to all welders. Welding 

machines, cutting tools, grinding tools shall be in good 

operational condition. 

b. Electrodes shall be stored in unopened original containers. They 

shall be stored adequately to prevent moisture loss or moisture 

absorption and shall be managed in such a manner to avoid the 

damage of coating. 

c. Electrodes, when used, shall be free of rust, oil, grease, earth, or 

any other matter which could be harmful for the quality of 

welding. The electrodes used shall be suitable to the welding 

process and the base metal and the welding properties shall not be 

lower than those of base metal. 

d. The ends to be welded shall be thoroughly cleaned. All paint, oil, 

grease, rust, and oxide in general shall be removed, as well as all 

earth, sand or any other material which could be harmful to the 

welding. Ends shall be dry when welded. 

e. Pieces to be welded shall be aligned and spaced in a suitable 

manner, to hold the ends during welding at a distance to ensure 

full penetration. Root opening shall not be more than as 

specified. Internal misalignment shall not exceed 1.5-mm. 

f. At each interruption of welding, and after each run of welding is 

completed, chipping and slag removal shall be done. 

g. When the welding is complete, but joints shall have a cover pass. 

It shall be slightly conveyed and fuse into the surface of the base 

metal in such a manner as to have a gradual notch-free finish and 

a good fusion at the joint edges. It shall not be chipped after 

completion. Welds shall have a regular appearance and shall be 

free from defects. 

3. CONCRETE WORKS 

a. All concrete work shall be done in good workmanship and shall 

conform with the standard practice. 

b. Only Portland cement shall be used. 
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c. Concrete aggregates shall be in Saturated Surface Dry (SSD) 

state, free from injurious amounts of clay loam and deleterious 

materials conforming to ASTM C-33 or C-330. 

i. Fine aggregates shall be white sand or S-1 type. 

ii. Coarse aggregates shall be 3⁄4" crushed gravel (G-3/4 

type). 

d. Concrete mix proportioning shall be class "A" 

e. Concrete hollow blocks shall be standard manufacture, 

machine vibrated, and shall have fine and even texture, and 

well-defined edges. 

f. Mortar, filler and plastering shall be Class “A” mixture. 

g. Deformed steel bars shall conform to ASTM A-305. It shall be 

clean and free from loose, rust, scales and any coatings that will 

reduce bond. 

h. #16 tie wire shall be used for reinforcing bars connections. 

4. PAINTING WORKS 

a. Storage and Protection 

i. Materials and their components shall be handled in such a 

manner to prevent damage. The same shall be properly 

protected from harmful elements or damage by other 

work prior to its incorporation into the project. 

ii. Materials shall be stored in a well-ventilated space 

designated for the storage and mixing of paint. Materials 

delivered to the site shall be properly stored to minimize 

exposure to extremes of temperature. 

iii. All work fittings, furniture, etc., are to be suitably 

protected during execution of the work. Splashes on 

floors, walls, etc., are to be removed during the progress 

of work and overall, left clean and perfect upon 

completion. 

iv. Remove hardware and hardware accessories, plates, 

surfaces, lighting fixtures, and similar items in place that 

are not to be painted or surface-applied protection before 

surface preparation and painting. 

v. Adjacent surfaces shall be protected against stains or 

soiling. Each coat of primer or paint shall be evenly 

spread without skips, run, sag, and clogging and allowed 

to dry before the next coat is applied. 

vi. Provide sample illumination in areas where the painting 

is in progress to fully light the work being done. 



29 

 

vii. No exterior or exposed painting shall be carried out under 

adverse weather conditions, such as extremes of 

temperature, rain, excessive dust in the air, etc. 

b. Surface Preparation 

i. Do all preparations and cleaning procedures in 

accordance with the paint manufacturer's instruction 

and as herein specified, for each substrate condition. 

ii. Wood 

• Surface to be painted should be clean and dry, 

free from oil, grease, dust, dirt, contaminants, 

and loose grit or mortar; sand rough edges 

remaining, countersink nail heads for putty 

applications 

• Dust of surfaces completely then wipe with a 

clean rag. 

iii. Metal 

• Surface to be painted should be clean and dry, 

free from oil, grease, dust, dirt, wax solder, flux, 

and other contaminants by wiping with mineral 

spirits or paint thinner. 

• Remove rust by wire brushing, sanding, or 

scraping. 

• Where maximum performance of protective 

coatings is necessary, prepare surface by blast 

cleaning. 

iv. Concrete and masonry 

• Surface to be painted should be clean and dry, 

free from oil, grease, dust, dirt, contaminants, and 

loose grit or mortar. 

• Treat with masonry neutralizer. Mix 1-liter of B- 

44 with 16-liters of water. Apply liberally with a 

brush and let dry overnight. 

• Rinse with water to remove white crystals that 

form on the surface. Let dry. 

c. Application 

i. Each coat of paint shall be allowed to dry at least 24 hours 

before the succeeding coat is applied. 

ii. Finished work shall be uniform, of approved color, 

smooth and free from runs, sags, defective coverage, 

clogging, or excessive flooding. Edges of paint adjoining 
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other materials or colors shall be sharp and clean 

without overlapping. 

iii. Paint mixing and thinning shall be done only in 

accordance with directions of manufacturer. Paint must 

be strained free from all skin and extraneous substances 

and shall be thoroughly mixed in a clean container during 

use. 

iv. Provide finish coats that are compatible with existing 

coats. 

v. Where different colors meet, provide a clear line natural 

juncture. 

vi. Apply additional coats when undercoats, stains, or other 

conditions show through the final coat of paint until the 

paint film is of uniform finish color appearance. Give 

special attention to ensure surfaces including edges 

corners crevices welds and exposed fasteners receive a 

dry film equivalent to that of flat surfaces. 

vii. Primed or undercoated woodwork and metalwork shall 

not be left in an exposed or unsuitable situation for an 

undue period before completing the painting process. 

Stopping and filling shall be deemed to be included for 

all metalworks, plasterworks, and woodworks specified 

to be used to produce a surface ready for priming and 

painting. 

viii. The work throughout shall be executed in the most 

thorough manner to the satisfaction of the PNRI. The 

PNRI has the right to reject any work and materials in its 

judgment that are not in full conformance with the 

intention of the plan. 

B. ELECTRICAL WORKS 

1. General 

a. All works shall be done in accordance with latest Philippine 

Electrical Code (PEC) and National Safety Code. Nothing 

contained in these specifications or shown on the plan shall 

conflict with the requirements of these Codes, any discrepancies 

shall be consulted to the Project Inspector/Electrical Engineer. 

b. All materials and equipment to be used and installed hereunder 

shall be of the approved type bearing the stamp or approval of 

the proper authorities concerned. Locally-made or constructed 

materials shall be first approved before installation. 
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c. All works shall be done in workmanlike manner and should 

present a neat and mechanical appearance when completed. 

d. Complete testing of the system involved in operation and 

provision of all system apparatus for making test and guarantee 

for a period of one (1) year after acceptance of the project and 

shall agree to repair and make good at no cost additional cost to 

the end-user. 

2. Wires and Cables 

a. All wires and cables shall be copper, soft-drawn and annealed, 

shall be of ninety-eight (98%) percent conductivity, shall be 

smooth and true and of a cylindrical form and shall be within one 

(1%) percent of the actual size called for. 

b. Wires and cables for lighting and power systems shall be plastic 

insulated, stranded, rated at 600 volt and THHN/THWN type and 

UL Listed. 

c. Wires and cables for grounding shall be THW and/or BCW. 

d. The smallest size of wire to be used for lighting and power 

system shall be 3.5 mm2 THHN/THWN. 

e. Wires shall not get loose under vibration and normal strain. 

f. Wire splices shall be mechanically and electrically secured and 

soldered. 

g. Wires and cables shall be continued from outlet, or outlet to pull 

boxes without splices. Conductors shall not be drawn in conduits 

until plaster is dry and the conduits are cleaned and free of 

moisture. Conductors of other systems shall not occupy the same 

conduit and boxes used for light and power. 

h. Color coding of wires: 

Line 1 – Red 

Line 2 – Yellow 

Line 3 – Black 

Ground – Green 

3. Conduits 

a. All conduits embedded/non-embedded on concrete shall be 

uPVC pipes. RCE 

b. All exposed conduits shall be painted with gray color epoxy 

enamel and installed parallel or perpendicular with the building 

floors, walls, and ceilings. 

c. Hangers and/or clamp spacing shall be as according to the latest 

edition of the PEC and shall be painted with gray color epoxy 

primer and enamel. 
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d. All rigid steel conduit pipes shall be zinc coated and shall comply 

with ANSI C80.1-1977 Standard). 

4. Clamps and Hangers 

a. Galvanized threaded rod shall be used for exposed conduits. The 

use of malleable clamps and GI wires as support are not allowed. 

b. Support for uPVC pipes shall be fabricated from 1" x 1" angular 

bars and 10-mm diameter threaded rod with appropriate U- bolts 

supports and hangers shall be painted with epoxy primer and 

enamel. 

 

C. PLUMBING WORKS 

1. All plumbing works included herein shall be executed in accordance to 

the provision of the Revised National Plumbing Code of the Philippines. 

2. Ensure complete and proper installation of brackets and supports. 

3. All slopes for horizontal pipes shall be installed in perfect alignment and 

at a uniform grade of not less than two (2%) percent. 

4. Water supply pipe to fixture shall be sized in accordance with the 

manufacturer’s recommendations and/or plumbing code. 

5. All branches of fixture or group of fixtures shall be provided with air 

chamber made of capped vertical extension pipe of 300-mm minimum 

to 450-mm maximum. 

6. All waterlines shall be hydrostatically tested at 100-psi for a period of 

two (2) hours before buried or covered. 

7. Testing shall be done for the whole system and equipment in the 

presence of the Sanitary Engineer/Master Plumber and owner. 

8. All restoration and rehabilitation works shall be done on the affected 

areas to the same features with the existing or as per required finish, and 

shall be the Contractor’s liability. 

9. Use PVC cement, or as per the Manufacturer’s recommendations, for 

jointing of PVC pipes and fittings. 

10. Horizontal lines shall be supported by well secured length heavy duty 

strap hangers or floor chairs as required. Vertical lines shall be secured 

strongly by hooks to the building frame and suitable bracket or chairs 

shall be provided. 

11. Cleanout shall be of the same size as the pipe, the location of which is 

extended to an accessible place. 

 

V. DRAWINGS AND SPECIFICATIONS 

1. In case of discrepancies between the figures and drawings, the matter shall be 

referred immediately to PNRI, before any adjustment is made by the 
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CONTRACTOR. The decision of PNRI in the adjustment of discrepancies to conform to the 

real intent of the drawings shall govern and shall be followed by the CONTRACTOR. 

2. Any discrepancies/error/omission found by PNRI between the drawings and 

specifications shall be immediately reported to the CONTRACTOR, who will 

promptly correct such discrepancies at the contractor's expense. 

 

VI. QUALIFICATION OF THE CONTRACTOR 

The Contractor shall furnish all materials, equipment, tools, apparatus, appliances, 

accessories, transportation, labor and supervision required for the complete 

construction of the subject project, as shown on the drawings and called for in these 

specifications, ready for use. 

Basic requirements 

As minimum requirement, the contractor shall comply with Class "A" eligibility 

documents under Sections 23.1 (a) and 24.1 (a) which include: 

• Registration certificate or Equivalent Document 

• Mayor's/Business Permit or Equivalent Document 

• Tax Clearance or Equivalent Document 

• Philippine Contractors Accreditation Board (PCAB) License and 

Registration at least Category "A" 

• Audited Financial Statements or Equivalent Document 

• With experience in retrofitting works 

 

VII. CONTRACT COMPLETION TIME 

The contractor shall commence the work within seven (7) days upon receipt of the 

Notice to proceed and complete the project within the period of seventy-five (75) 

Government Working Days. 

 

VIII. REQUEST TO WORK DURING WEEKEND/HOLIDAY 

1. The CONTRACTOR may request to work during weekends and holidays; 

however, approval is subject to PNRI discretion and the availability of PNRI 

representative willing to oversee the work on the requested date/s. 

2. The PNRI reserves the right to reject any or all request and waive any required 

formality therein. 

3. Request for work during weekend/holidays must be submitted at least three 

(3) government working days prior to the target date. 

4. Request for work during weekend/holidays must be submitted to the PNRI 

Records Section and a copy of the same bearing the received date and signature 

from the Records Section must be submitted to GSS. 

 

IX. PRIOR TO MOBILIZATION AND DURING MOBILIZATION 
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1. Upon receipt of Notice to Proceed the CONTRACTOR must submit the following 

documents: 

General Requirements 

a) The CONTRACTOR must submit a list of personnel/worker names 

(designation/position indicated) with one (1) 1x1 picture (taken at least 1 

year prior to submission), name written in the back, together with 

company I.D. for the issuance of PNRI I.D. 

b) The CONTRACTOR must fill up and submit four (4) copies of PNRI 

Equipment/Materials brought-in signed by authorized representative 

and present it to the guard for inspection prior to the unloading of 

Equipment/Materials on the project site. Equipment and Materials 

should be on separate forms and required information must be complete, 

readable, and diligently written. 

2. The CONTRACTOR must provide a color-coded uniform for the workers and 

must be always worn together with the issued PNRI I.D. while inside the PNRI 

premises. 

3. The CONTRACTOR must provide the workers with all the necessary personal 

protective equipment relative to the workers trade work. 

4. The CONTRACTOR must post the project billboard prior to the start of the 

project. 

5. The PNRI representative/s may visit the project site from time to time and the 

CONTRACTOR must always have a copy of Drawings/Plans, Bill of 

Quantities, Construction Schedule, Permits and any other documents pertaining 

to the project readily available on the project site. 

6. The CONTRACTOR's supervisor assigned to the project site must be able to 

answer some if not all the queries of PNRI pertaining to the project. 

7. All CONTRACTOR workers and supervisor assigned in a specified project are 

prohibited to roam the PNRI premises and must only stay in the assigned 

barracks during resting time and in the project site indicated in the PNRI issued 

I.D. during working time. 

a) If the same CONTRACTOR won a bid on another project inside the 

PNRI compound, a different set of workers and supervisor must be 

assigned on that specific project. 

b) It is prohibited for workers and supervisor to work on a project different 

from the indicated project in the issued PNRI I.D. 

c) If the CONTRACTOR wishes to transfer their assigned personnel from 

one project to another, the CONTRACTOR must submit an intent letter 

of transfer and a list of personnel names with one (1) 1x1 picture, name 

written in the back, together with company I.D., and surrender the 

previous PNRI I.D. with a different project for the issuance of PNRI I.D 

with the new assigned project. 
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d) Workers who are transferred to another project shall no longer be 

allowed to work on their previous assignment. If the workers need to be 

transferred again, the same transferring procedure shall apply. 

8. Visitors of the CONTRACTOR workers shall not be allowed to enter the PNRI 

compound and shall only be allowed to wait on the gate unless permitted by 

PNRI. 

9. The CONTRACTOR is forbidden to sub-contract any part of the scope of work, 

unless stated in the contract or there is a written approval of PNRI. 

10. For highly specialized scope of work that require the presence of the suppliers, 

consultants, and affiliates of the CONTRACTOR: 

a) The CONTRACTOR shall submit a list of personnel names for 

suppliers, consultants, and affiliates at least three (3) government 

working days prior to the deployment on the project site. 

b) Suppliers, consultants, and affiliates shall be considered as personnel of 

the CONTRACTOR and shall submit all the documentary requirements 

required for mobilization. 

c) The submitted I.D of these personnel should be the I.D issued by the 

CONTRACTOR. 

d) Any violation of these personnel on the signed Contract and General 

Conditions shall be considered violations of the CONTRACTOR. 

e) Any incident occurring from the actions and negligence of these 

personnel that may result to damages on PNRI property and injuries or 

loss of life to PNRI employees including PNRI Visitors, PNRI Clients 

and other PNRI Contractor are considered actions of the project 

CONTRACTOR. 

11. Cat calling or any form of harassment to PNRI employees, PNRI Visitors, PNRI 

Clients and other Contractor contracted by PNRI are prohibited. 

12. Any form of gambling by the CONTRACTOR personnel are prohibited inside 

the PNRI compound. 

13. Fighting and personal quarrels between the CONTRACTOR workers that may 

disturb the peace and may result to fistfight and other physical injuries are 

prohibited inside the PNRI compound. 

14. The CONTRACTOR may request an Advance Payment. The CONTRACTOR 

must submit a written request together with a Surety Bond and the following 

supporting documents. 

a. Copy of PERT/CPM 

b. Copy of Construction Schedule 

c. Copy of S-Curve 

d. Copy of Manpower Schedule 

e. Copy of Equipment Utilization Schedule 

f. Copy of Construction Methods 
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g. Copy of Construction Safety and Health Program (Approved by DOLE) 

h. Copy of All Risk Insurance 

 

X. DEMOBILIZATION 

1. The CONTRACTOR must fill up and submit four (4) copies of PNRI 

Equipment/Materials taken-out signed by authorized representative with 

attached copy of Equipment/Materials brought-in at least three (3) government 

working days prior to the scheduled hauling of equipment and present it to the 

guard for inspection at the gate for checking. 

2. The CONTRACTOR must surrender all the PNRI IDs issued to the worker upon 

completion of the project or upon pulling out of the worker from the project. 

Any lost or missing I.Ds should be reported to PNRI with attached affidavit of 

loss. 

 

XI. TEMPORARY FACILITY 

1. The CONTRACTOR must construct a temporary facility (if stated in the bill of 

quantities) on the PNRI identified location that will serve as barracks for the 

workers and as a temporary storage facility for materials, equipment, waste 

materials and debris. 

2. The CONTRACTOR must always maintain the cleanliness of the temporary 

facility to prevent any untoward incident from happening. 

 

XII. REQUEST FOR STAY-IN 

1. The CONTRACTOR may request for stay-in; however, approval is subject to 

PNRI discretion. 

2. The CONTRACTOR must start the project as per contract regardless of the 

status of the approval of the request for stay-in. 

3. The CONTRACTOR must indicate on the request that PNRI will not be held 

liable for any incident that may occur on the workers and their possessions while 

on stay-in. 

4. The CONTRACTOR must secure the safety and security of its personnel and the 

supervisor must always monitor the workers. 

5. The PNRI reserves the right to reject any or all request and waive any required 

formality therein. 

6. After working hours including weekends and holidays all approved 

CONTRACTOR's personnel must stay in their temporary facility. Loitering is 

prohibited. 

7. Cooking, smoking, and drinking liquor shall not be allowed inside the premises. 

8. The CONTRACTOR's personnel must follow the same curfew guidelines and 

other policies being implemented on stay-in PNRI employees. 
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9. Water and electricity consumed for the stay-in period must be paid by the 

CONTRACTOR. The CONTRACTOR must provide a sub-meter to gauge the 

consumption. 

 

XIII. VARIATION ORDERS - CHANGE ORDER/EXTRA WORK ORDER 

1. Extra Work Order may be issued by the PNRI after the Director, in accordance 

with the Annex E of the Revised Implementing Rules and Regulations of RA 

9184, has been approved the same. 

2. No Change Order(s) or Extra Work Order(s) shall become effective without an 

official order from the PNRI Director, which has been officially received by the 

CONTRACTOR. 

 

XIV. SAFETY AND SECURITY 

1. Cigarettes smoking/vaping, illegal drugs and alcoholic beverages are prohibited 

inside the PNRI premises. 

2. Bringing weapons, explosives and sharp and bladed objects that are not going 

to be used and are not of any use in the project are prohibited. 

3. Taking any PNRI property (including scrap materials without proper clearance 

by PNRI) is prohibited, and if found, may result in legal charges. 

4. All CONTRACTOR personnel including supervisors, suppliers, consultants, 

and affiliates are required to log in and out on a project specified logbook 

provided by PNRI. The logbook issued by PNRI is for PNRI consumption and 

is independent of the CONTRACTOR's own policy in connection with 

personnel/workers attendance. 

a. The date shall be indicated at the top of the page. 

b. The logbook should bear the Name, Designation/Position, Signature and 

time-in and out of the personnel. 

c. The handwriting on the logbook must reflect the signature on the PNRI 

issued I.D 

d. The supervisor must sign on the last part of the daily attendance sheet by 

the end of the workday. If two or more pages are used, all used pages must 

be signed. 

e. The logbook must be submitted to PNRI at the beginning of every week, 

after the morning time-in, for PNRI inspection, and are then returned to 

the CONTRACTOR before the end of the day. 

f. The logbook shall be considered as the property of PNRI and must not 

be brought out of the compound. The logbook must always be available 

for checking of PNRI representatives. 

g. The logbook should also include the daily activities that are scheduled 

for the day. 
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5. The CONTRACTOR must provide a copy of Construction Safety and Health 

Program (approved by DOLE) 

6. To avoid any untoward incidents. The CONTRACTOR must assign a Safety 

Officer for the project. The Safety Officer must have attended 

trainings/seminars as required by law to be an eligible Safety Officer and the 

CONTRACTOR shall submit to PNRI the proof of the same to ensure that the 

assigned personnel are qualified in ensuring the safety of the project site and 

everyone on the project site and temporary facilities. 

7. The CONTRACTOR must provide their fire extinguisher. The fire extinguisher 

must be readily available in the project area and temporary facility area. 

8. Any incident that may result in damage to PNRI properties and all PNRI 

personnel, partners, visitors, clients, and other contractor contracted by PNRI 

because of the project CONTRACTOR negligence during the project would hold 

the CONTRACTOR legally liable. All damages incurred shall be at the expense 

of the CONTRACTOR. 

9. The CONTRACTOR must inform the PNRI in writing with appropriate 

documentation of the location of any structures which are not part of the project 

that may be potentially damaged, equipment that may be affected and hazardous 

areas to be avoided that may endanger the safety and lives of the PNRI 

employees, partners, visitors, clients and other contractor contracted by PNRI, 

during implementation of the project. Failure in the part of the CONTRACTOR 

in informing PNRI in writing would waive the rights of the CONTRACTOR on 

denying PNRI its claim on damages that may arise. The CONTRACTOR 

however is not exempted in its liabilities and responsibilities due to negligence if 

an incident arises that may have been prevented if the CONTRACTOR is 

diligent in ensuring the timely delivery of work and practiced every safety 

precaution required by law. 

 

XV. VIOLATIONS ON THE GENERAL CONDITIONS 

1. It is assumed that by bidding and winning the bid the CONTRACTOR has read 

and reviewed all the documents pertaining to the project. 

2. Any violations on the part of CONTRACTOR including its suppliers and 

affiliates whether intentional or not on the General Conditions set by PNRI that 

resulted on incidents or accidents on one party or both parties incurring injuries, 

disabilities or death, damages to PNRI properties, and/or any delay of the project 

shall be the sole responsibility of the CONTRACTOR and at the expense of the 

CONTRACTOR and should not hold the PNRI or its duly authorized 

representative liable and/or responsible. 

3. The PNRI reserves the rights to terminate any or all part of the contract without 

holding PNRI or its duly authorized representative liable and/or responsible to 
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any or all damages to the CONTRACTOR if the PNRI deemed the CONTRACTOR is 

negligent on its part. 

 

XVI. WARRANTY 

The warranty shall be based on prescribed warranty provisions of the 2016 Revised IRR of 

RA 9184. 

1. From the time project construction commences up to final acceptance, the 

contractor shall assume full responsibility for the following: 

a) any damage or destruction of the works except those occasioned by force 

majeure; and 

b) safety, protection, security, and convenience of his personnel, third 

parties, and the public at large, as well as the works, equipment, 

installation, and the like to be affected by his construction work. 

2. One (1) year from project completion up to final acceptance or the defects 

liability period. 

The contractor shall undertake the repair works, at his own expense, of any damage to the 

infrastructure on account of the use of materials of inferior quality, within ninety (90) days 

from the time the HOPE has issued an order to undertake repair. In case of failure or refusal to 

comply with this mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

3. The warranty against Structural Defects and Failures shall cover the following 

periods from final acceptance, except those occasioned by force majeure: 

a. Permanent Structures: Fifteen (15) years 

Buildings of types 4 and 5 as classified under the National Building 

Code of the Philippines and other structures made of steel, iron, or 

concrete which comply with relevant structural codes (e.g., DPWH 

Standard Specifications), such as, but not limited to, steel/concrete 

bridges, flyovers, aircraft movement areas, ports, dams, tunnels, 

filtration and treatment plants, sewerage systems, power plants, 

transmission and communication towers, railway system, and other 

similar permanent structures; 

b. Semi-Permanent Structures: Five (5) years 

Buildings of types 1, 2, and 3 as classified under the National Building 

Code of the Philippines, concrete/asphalt roads, concrete river control, 

drainage, irrigation lined canals, river landing, deep wells, rock 

causeway, pedestrian overpass, and other similar semi-permanent 

structures; and 

c. Other Structures: Two (2) years 
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Bailey and wooden bridges, shallow wells, spring developments, and 

other similar structures. 

 

XVII. CLEANING OF PREMISES 

1. Waste materials and debris of any form shall not be dumped on any part of the 

compound unless otherwise permitted by PNRI. 

2. The CONTRACTOR, subject to approval of PNRI, may secure any temporary 

dumping area and shall ensure that no incident or fire would arise on the 

temporary dumping area. 

3. Hauling of the debris and waste materials shall be done on a regular basis to 

avoid overflowing of debris or any untoward incident. 

4. The CONTRACTOR shall avoid littering on the PNRI premises and shall secure 

their garbage and segregate it to biodegradable and non- biodegradable. 

5. Segregated garbage of the CONTRACTOR shall be hauled by the 

CONTRACTOR. 

6. The CONTRACTOR shall clean the project area daily before the end of working 

hours before leaving. 

7. The CONTRACTOR shall clean and clear the whole premises of all debris and 

unused materials upon completion of the project. 

8. Prior to hauling of waste materials and debris the CONTRACTOR must fill up 

and submit four (4) copies of PNRI Equipment/Materials Taken- out signed by 

authorized representative with attached colored pictures at least three (3) 

government working days prior to the scheduled hauling and present it to the 

guard for inspection at the gate for checking. 

9. Any unused and excess materials part of the bill of quantities including scrap 

materials must be surrendered to PNRI. 

 

XVIII. FORCE MAJEURE AND PUBLIC HEALTH CONCERNS 

1. In the event of force majeure and public health concerns the CONTRACTOR 

should follow the office order/memorandum/guidelines issued by PNRI. 

2. If such PNRI instructions are not yet issued, the CONTRACTOR must follow 

the promulgating rules, regulations, and guidelines issued by the Philippine 

government and should closely coordinate with the PNRI for its implementation. 

 

XIX. ADDITIONAL NOTES 

Any clarifications on any part of the General Conditions must be addressed in writing. 

The response from PNRI and its subsequent responses, if any, shall be a part of the 

General Conditions until the completion of the project or if until otherwise revoked. 

During COVID-19 pandemic, the CONTRACTOR must follow the minimum public 

health standard issued by the IATF and DOH. Other guidelines such as DPWH 

Department 
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Order no. 39 series of 2020 are also in effect. Any updates and guidelines issued by the other 

government agencies should be closely monitored and the CONTRACTOR should 

continuously coordinate with PNRI for the updates of the released guidelines and the 

implementation of these guidelines on the project site. 
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Section VII. Drawings 

(on a separate sheet) 
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Section VIII. Bill of Quantities 
 

ITEM DESCRIPTION     
AMOUNT 

(PhP) 

A. ESTIMATED DIRECT COST       

I GENERAL REQUIREMENTS       

1 Mobilization and Demobilization 
  ₱                          

2 Bonds and Insurances   ₱                             

3 Temporary Facilities   ₱                           

4 As-Built Plans   ₱                            

5 Project Billboard 
  ₱                            

  
  

II CIVIL WORKS          

1 [Storage A] Site Works    ₱  

2 

[Storage A] Retrofitting of existing beams at perimeter with steel 

jacketing (3-16mm Ø main def. bars at 0.10m o.c. with 10mm Ø U-

stirrups) including chipping works and restoration 

 

 ₱                           

3 
[Storage A] New ± 0.25m thk. (4.10 l.m.) retaining wall (12mm Ø 

def. bars) sandwich to existing CHB wall 

 

 ₱                            

4 
[Storage A] New ± 0.3 m thk. (4.10 l.m.) retaining wall footing 

(12mm Ø def. bars)  

 

 ₱                          

5 
[Storage A] Application of 1 layer of carbon fiber fabric spaced at 

0.40m o.c. b.w. at existing slab 

 
 ₱                           

6 [Storage A] Formworks and falseworks 
 

 ₱                            

7 [Storage A] Installation of 14 sets of I-beam support bracing  
 

 ₱                           

8 [Storage A] Painting Works   ₱                          

9 [Storage A] Application of self-levelling epoxy on concrete flooring   ₱                            

 SUB-TOTAL (STORAGE A)   ₱  

10 Provision of Concrete Pathway +/- 220sq.m.   ₱ 

11 Provision of Trench Gratings +/- 30 l.m.   ₱ 

12 
Application of waterproofing on exterior side of Storage A and C, +/- 

0.50-m ht (adjacent to concrete pathway)  ₱ 

 SUB-TOTAL  ₱  
  

  
III ELECTRICAL WORKS    

1 Supply and installation of Fluorescent Lighting Fixtures    ₱                          

2 Supply and installation of Emergency Lights    ₱                            

3 Supply and installation of Convenience Outlets    ₱  

4 Dismantling of existing electrical wirings    ₱ 

 SUB-TOTAL (ELECTRICAL WORKS)    ₱ 
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SUB-TOTAL (ESTIMATED DIRECT COST)    ₱                             

B. INDIRECT COST    

1 
Overhead Expenses, Contingencies, & Miscellaneous (OCM) 

(15% of E.D.C.) 

                                    

  ₱                             
 

  

  
2 Profit (10% of E.D.C.)  

  ₱                             
 

 
 

  

3  VAT Component   
  ₱                            

  (5% of D.C., O.C.M. and Profit as per D.O. #197 s 2016)    

    
SUB-TOTAL (INDIRECT COST)    ₱                             

          

TOTAL ESTIMATED PROJECT COST    ₱ 
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Section IX. Checklist of Technical and Financial 

Documents 

Checklist of Technical and Financial Documents 

Class “A” Documents 

 
Legal Documents 

(a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 
and 

(b) Registration certificate from Securities and Exchange Commission (SEC) with latest 

General Information Sheet (GIS), Department of Trade and Industry (DTI) for sole 

proprietorship, or Cooperative Development Authority (CDA) for cooperatives or 

its equivalent document; 
and 

(c) Mayor’s or Business permit issued by the city or municipality where the principal 

place of business of the prospective bidder is located, or the equivalent document 

for Exclusive Economic Zones or Areas; 
and 

(d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the 

Bureau of Internal Revenue (BIR) 

Technical Documents 

(e) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet , if any, whether similar or not 
similar in nature and complexity to the contract to be bid; and 

(f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to 
the contract to be bid, except under conditions provided under the rules; and 

(g) Philippine Contractors Accreditation Board (PCAB) License; 

or 

Special PCAB License in case of Joint Ventures; 
and registration for the type and cost of the contract to be bid; and 

(h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following: 

1. Organizational chart for the contract to be bid; 

2. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience data; 

3. List of contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment lessor/vendor 

for the duration of the project, as the case may be; and 
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(j) Original duly signed Omnibus Sworn Statement (OSS); 

 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of Attorney of 

all members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 
 

(k) Bid Bulletin (if applicable) 
 

(l) Certificate of Site Inspection 

 

Financial Documents 

(m) The prospective bidder’s audited financial statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped “received” by 

the BIR or its duly accredited and authorized institutions, for the preceding 

calendar year which should not be earlier than two (2) years from the date of bid 

submission (2023 and 2024); and 

(n) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

Class “B” Documents 

(o) If applicable, duly signed joint venture agreement (JVA) in accordance with RA 

No. 4566 and its IRR in case the joint venture is already in existence; 

or 

duly notarized statements from all the potential joint venture partners stating that 

they will enter into and abide by the provisions of the JVA in the instance that the 

bid is successful. 
 

 

 

II. FINANCIAL COMPONENT ENVELOPE 

(p) Original of duly signed and accomplished Financial Bid Form; and 

Other documentary requirements under RA No. 12009 

(q) Original of duly signed Bid Prices in the Bill of Quantities; and 

(r) Duly accomplished Detailed Estimates Form, including a summary sheet indicating 

the unit prices of construction materials, labor rates, and equipment rentals used in 
coming up with the Bid; and 

(s) Cash Flow by Quarter 
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Bidding Forms 
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REPUBLIC OF THE PHILIPPINES ) 

CITY OF  ) S.S. 

x ------------------------------------------------------- x 

 

BID-SECURING DECLARATION 

Project Identification No.: [Insert number] 

 
To: [Insert name and address of the Procuring Entity] 

 
I/We, the undersigned, declare that: 

 
1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration. 

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt 

of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 

Section 6 of the Guidelines on the Use of Bid Securing Declaration within fifteen (15) 

from the receipt of the written demand by the procuring entity for the commission of acts 

resulting to the enforcement of the bid securing declaration under Section 52.1(b), 63.2, 

69.1 and 92 of the Approved IRR of RA No. 12009, without prejudice to other legal action 

the government may undertake. 
 

1. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances: 

 
(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 

(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and 

(c) I am/we are declared as the bidder with the Lowest Calculated and Responsive Bid, and 

I/we have furnished the performance security and signed the Contract. 
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this  day of [month] 

[year] at [place of execution]. 

 

[Insert NAME OF BIDDER’S 

AUTHORIZED REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

Affiant 

 

 

 
[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE 
    Name of the Project: Structural Retrofitting of Trench A (formerly Trench B) at the Radioactive Waste 
                                     Management Facility Storage Building 

Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City 
 

 
Contractor’s Organizational Chart for the Contract 

 
Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

Contract if awarded to him. Indicate in the chart the names of the Project Manager, Project 

Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control Engineer, 

Foreman and other Key Engineering Personnel. 

 
 

 

 

 
 

 
 

 

 
Attached the required Proposed Organizational Chart for the contract as stated above 
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE 
    Name of the Project: Structural Retrofitting of Trench A (formerly Trench B) at the Radioactive Waste 
                                     Management Facility Storage Building 

Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City 

 

KEY PERSONNEL 

(FORMAT OF BIO-DATA) 

 
 

Give the detailed information of the following personnel who are scheduled to be assigned as full- 

time field staff for the project. Fill up a form for each person. 
 

- Authorized Managing Officer / Representative 
- Sustained Technical Employee 

 
 

1. Name :    
 

2. Date of Birth :    
 

3. Nationality :    
 

4. Education and Degrees :    
 

5. Specialty :    
 

6. Registration :    
 

7. Length of Service with the Firm :   Year from  (months)  (year) 

To   (months)  (year) 

 
8. Years of Experience :    

9. If Item 7 is less than ten (10) years, give name and length of service with previous employers 
for a ten (10)-year period (attached additional sheet/s), if necessary: 

Name and Address of Employer Length of Service 

      year(s) from   to    

      year(s) from   to    

      year(s) from   to    

 
 

10. Experience: 

This should cover the past ten (10) years of experience. (Attached as many pages as necessary 

to show involvement of personnel in projects using the format below). 

 

1. Name :    

2. Name and Address of Owner :    

3. Name and Address of the 

Owner’s Engineer :   

(Consultant) 

4. Indicate the Features of Project 
(particulars of the project 
components and any other particular 

interest connected with the project):    
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5. Contract Amount Expressed in 

Philippine Currency :    

6. Position :    

7. Structures for which the 

employee was responsible :    

8. Assignment Period : from   (months)   (years) 

: to   (months)   (years) 

 

 

 
Name and Signature of Employee 

 
It is hereby certified that the above personnel can be assigned to this project, if the contract is 
awarded to our company. 

 

 

 

 

 

 
 

(Place and Date) (The Authorized Representative) 
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Omnibus Sworn Statement 
 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

  

 

A F F I D A V I T  

 

 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 

 

1. Select one, delete the other: 

If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office address 

at [address of Bidder]; 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder]; 

2. Select one, delete the other: 

If a sole proprietorship: As the owner and sole proprietor, or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the 

attached duly notarized Special Power of Attorney; 

If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit 

the bid, and to sign and execute the ensuing contract for [Name of the Project] of the 

[Name of the Procuring Entity], as shown in the attached [state title of attached 

document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 

Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have 

been recognized by the Government Procurement Policy Board, by itself or by relation, 

membership, association, affiliation, or controlling interest with another blacklisted person 

or entity as defined and provided for in the Uniform Guidelines on Blacklisting; 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

6. Select one, delete the rest: 

If a sole proprietorship: I am not related to the Head of the Procuring Entity, members of 

the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the 

project consultants by consanguinity or affinity up to the third civil degree; 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 
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affinity up to the third civil degree; 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the 

project consultants by consanguinity or affinity up to the third civil degree; 

7. [Name of Bidder] complies with existing labor laws and standards; and 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes: 

a) Carefully examining all of the Bidding Documents; 

b) Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 

c) Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 

d) Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee 

or any form of consideration, pecuniary or otherwise, to any person or official, personnel 

or representative of the government in relation to any procurement project or activity. 

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute 

criminal liability for Swindling (Estafa) or the commission of fraud with 

unfaithfulness or abuse of confidence through misappropriating or converting any 

payment received by a person or entity under an obligation involving the duty to 

deliver certain goods or services, to the prejudice of the public and the government of 

the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the 

Revised Penal Code. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

 

 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 

    REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

Affiant 

 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE 
    Name of the Project: Structural Retrofitting of Trench A (formerly Trench B) at the Radioactive Waste 
                                     Management Facility Storage Building 

Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City 

 

AUTHORITY OF SIGNATORY 

 

SECRETARY’S CERTIFICATE 
 

I,  , a duly elected and qualified Corporate Secretary 

of       (Name of the Bidder)        , a corporation duly organized and existing under and by virtue  of 

the law of the   , DO HEREBY CERTIFY, that: 

 
I am familiar with the facts herein certified and duly authorized to certify the same; 

 

 
held on 

At the regular meeting of the Board of Directors of the said Corporation duly convened and 
at which meeting a quorum was present and acting throughout, the 

following resolutions were approved, and the same have not been annulled, revoked and amended 
in any way whatever and are in full force and effect on the date hereof: 

 

RESOLVED, that (Name of the Bidder) be, as it hereby is, authorized to 

participate in the bidding of 

   by the 

  (Name of the Contract)  

    (Name  of  the Procuring Entity) ; and that if 

awarded the Contract shall enter into a contract with the     (Name of the Procuring Entity) ; and 

in  connection  therewith hereby appoints  (Name of Representative) ,  acting  as duly 

authorized and designated representatives of     (Name of the Bidder)     , and granted full    power 

and authority to do, execute and perform any and all acts necessary and/or to represent 

         (Name of the Bidder)     in the bidding as fully and effectively as the     (Name of the  Bidder) 

might do  if personally present  with  full  power  of substitution and  revocation and hereby satisfying 

and confirming all that my said representative shall lawfully do or cause to be done by virtue hereof; 

 
RESOLVED FURTHER THAT, the Board hereby authorizes its President to: 

 

(1) execute  a  waiver  of jurisdiction whereby the  (Name  of  the Bidder)  

hereby submits itself to the jurisdiction of he Philippine government and hereby 

waives its right to question the jurisdiction of the Philippine courts; 

 
(2) execute a waiver that the     (Name of the Bidder)      shall not seek and obtain writ 

of injunctions or prohibition or restraining order against the AFP or any other agency 

in connection with this Contract to prevent and restrain the bidding procedures 
related thereto, the negotiating of and award of a contract to a successful bidder, and 
the carrying out of the awarded contract. 

 
WITNESS the signature of the undersigned as such officer of the said 

  this  . 

 

 
 

(Corporate Secretary) 
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ACKNOWLEDGMENT 

 
 

SUBSCRIBED AND SWORN to before me this  day of  , 20  affiant 

exhibited to me his/her Community Tax Certificate No.    

  at  , Philippines. 

issued on 

 

 

 

 

 
 
 

 
 

 
Doc. No.     

Page No.     

Book No.     

Series of    

 
Notary Public 

Until 31 December 20   

PTR No.   

Issued at:    

Issued on:     

TIN No.    
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE 
    Name of the Project: Structural Retrofitting of Trench A (formerly Trench B) at the Radioactive Waste 
                                     Management Facility Storage Building 

Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City 

 

AUTHORITY OF SIGNATORY 

 

SPECIAL POWER OF ATTORNEY 
 

I,    ,   President   of    , a 
corporation  incorporated  under  the  laws  of     with  its 

registered  office  at      , by virtue of Board 
Resolution  No.  dated    , has made, constituted and 
appointed   true and lawful attorney, for it and its name, 

place  and  stead,  to  do,  execute  and  perform  any  and  all  acts  necessary  and/or  represent 
in the bidding of 

   as fully and effectively as corporation might do if 
personally present with full power of substitution and revocation and hereby confirming all that said 
representative shall lawfully do or cause to be done by virtue hereof. 

 

IN   WITNESS   WHEREOF,   I   have   hereunto   set   may   hand this      

  , 20  at  . 

Signed in the Presence of: 

day of 

 
  

 

 

ACKNOWLEDGMENT 
 

REPUBLIC OF THE PHILIPPINES ) 

QUEZON CITY )SS. 

 
BEFORE ME, a Notary Public for and in Quezon City, Philippines, this  day of 

  , 20  , personally appeared: 

 
NAME CTC NO. ISSUED AT/ON 

 

 

known to me and known to be the same person who executed the foregoing instrument consisting 

of  ( ) pages, including the page whereon the acknowledgments is written and 

acknowledged before me that the same is his free and voluntary act and deed and that of the 

Corporation he represents. 

 
WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written. 

 

 
 
 
 

Doc. No.     

Page No.     

Book No.     

Series of    

Notary Public 

Until 31 December 20   

PTR No.   

Issued at:    

Issued on:     

TIN No.    
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE 
    Name of the Project: Structural Retrofitting of Trench A (formerly Trench B) at the Radioactive Waste 
                                     Management Facility Storage Building 

Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City 

 
 

FINANCIAL DOCUMENTS FOR ELIGIBILITY CHECK 

 
 

A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the attached 
income tax return and audited financial statement, stamped “RECEIVED” by the Bureau of 
Internal Revenue or BIR authorized collecting agent, for the immediately preceding year and a 
certified copy of Schedule of Fixed Assets particularly the list of construction equipment. 

 
  

Year 20 

1. Total Assets 
 

2. Current Assets 
 

3. Total Liabilities 
 

4. Current Liabilities 
 

5. Total Net Worth (1-3) 
 

6. 
Current Net Worth or Net Working 

Capital (2-4) 

 

 
B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows: 

 
NFCC = [Current Asset – Current Liabilities] (15) minus value of all outstanding works or 

uncompleted portions of the project under ongoing contracts including, awarded contracts yet 

to be started coinciding with the contract to be bid. 

 
The values of the domestic bidder’s current assets and current liabilities shall be based on the 

latest Audited Financial Statements submitted to the BIR 

 

 
 
 

Submitted by: 

 
 

Name of Firm / Contractor 

 
 

Signature of Authorized Representative 

Date :    
 

NOTE: 
1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the above 

requirements. 
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Bid Form 
 

 
 

Date:  

Project Identification No:    

 

To: [name and address of PROCURING ENTITY] 

Address: [insert address] 
 

Having examined the Philippine Bidding Documents (PBDs) including the 

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby 

duly acknowledged, we, the undersigned, declare that: 

 
(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 
 

(b) We offer to execute the Works for this Contract in accordance with the PBDs; 

 

(c) The total price of our Bid in words and figures, excluding any discounts offered below 

is: [insert information]; 
 

(d) The discounts offered and the methodology for their application are: [insert 

information]; 
 

(e) The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in the 

detailed estimates; 

(f) Our Bid shall be valid within the period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period; 

(g) If our Bid accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the allowable forms of 

Performance Security, subject to the terms and conditions of issued GPPB guidelines 

for this purpose; 

(h) We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents; 

(i) We understand that this Bid, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and 

(j) We understand that you are not bound to accept the Lowest Calculated Bid or any 

other Bid that you may receive. 

(k) We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for the [Name of Project] of the [Name of the Procuring Entity]. 

(l) We acknowledge that failure to sign each and every page of this Bid Form, including 
the Bill of Quantities, shall be a ground for the rejection of our bid. 
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Name:   

In the capacity of:     

Signed:   

Duly authorized to sign the Bid for and on behalf of:    

Date:    
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